ABC Bid Data,

CONCORD
809295
NON-FEDERAL
PROJECT: CONCORD
STATE PROJECT NUMBER: 803295
FED. PROJECT NUMBER:  NON-FEDERAL
DATE BIDS GPEN: May 31, 2017, 02:00 PM !
SCOPE OF WORK: Stearn Conversfon - Main, Maln Annex and Twitchell Cartified by:
COMPLETION DATE: October 15, 2018 FeRT
LOCATION: Mesrimack
Summary of Bidders
Contractor Bid Amount Rank
ECS CONSTRUCTION SERVICES 2,071,723.00 A
326 ROUTE 125, BRENTWOQOD NH 03833
2,298,970.00 B

RTH MECHANICAL CONTRACTORS INC
98 PINE ROAD, BRENTWOOD NH 03833-6510



PEAE ECS CONSTRUCTION RTH MECHANICAL CONTRACTORS INC |
SERVICES 99 PINE ROAD
326 ROUTE 125 BRENTWOOD, NH 03833-8590
BRENTWOOD, NH 03833
Item No. |Description Unit Qual ce Yol UniL Price LTEEIIr
ms
ol e L] lo 1.00] $2.808369500 $2.803.605.00] $1,812.623.00] $1.612:623.00 $190,545.00 $190,545.00
SYSTEMS AT MAIN W/CONNECTIONS TO MAIN / 893,895. 803,695. /612,623 612,623, 1548 545
ANNEX & TUNNEL .
[0z DEMOLITION AND INSTALLATION OF NEW ROOF AT|U 7001 $26,80000]  526.800.00] $152,10000] $152,100.00]  $1,801,425.00] $1,801,425.00|
MARKING ROOM PER BID DOCUMENTS
203 ALLOWANCE FOR OWNER INITIATED CHANGES  |$ 300,000.00 s1.00]  $300,000.00 $1.00] $300,000.00 $1.00 $300,000.00)
FOR BID [TEM 1
304 ALLOWANCE FOR OWNER INITIATED CHANGES _ |$ 7,000.00| $1.00 $7,000.00 $1.00|  $7.000.00| $1.00 $7,000.00
FOR BID [TEM 2 .
Totalod $3.227 496.0 32.071,723.00 $2,208,870.0
809295 ADD ALTERNATES
"~ ADD ALTERNATE No.i .
981 ALTERNATE NO, 1: REPLACE E-INCH, 8 PSI STEAM U 1.ou| $706.708.00]  S708.708.00] §112.749.00]  $112.745.00 $200,000,00 $200,000.00
LINE SERVING NORTH PAVILION AND PEASLEE _
Totate] $112,748.00 $200,000,00
ADD ALTERNATE No. 2
992 ALTERNATE NO. 2: REPLACE 2-INCH, 24 PSI STEAM |U 100]  s14860.00] 514860000 $52.242.00]  $52,242.00 $140,000.00 $140,000.00
LINE FROM RUMFORD TO TWITCHELL ,
Totais:l su,uio.oo' . ssz,uz.ool $140,000.0




